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ANNOUNCEMENT OF PREQUALIFICATION  

FOR INTERNATIONAL TENDER 

Number : Ann./003/Pokja/PL.01.05/02/2024 
 

 

The Procurement Service Unit of National Research and Innovation Agency (BRIN) will 

carry out Prequalification Tender for Procurement of Design and Build Construction of a 

New Multipurpose Ocean Going Research Vessel and New Coastal Research Vessel 

Package with the details as follows: 

1. Work Package 

Name of work package : Design and Build Construction of a New Multipurpose 
Ocean Going Research Vessel and New Coastal 
Research Vessel 

Scope of work  : To Design and build one New Multipurpose ocean 
going research vessel and one New Coastal Research 
Vessel refers to Section VII – Scope of Employer's 
Requirements Initial Selection Document. 
 

Total owner estimates (HPS) : € 82,500,000  
(eighty two million five hundred thousand euro). 

Source of funding : PHLN Agence Française de Développement 

   
 
 

2. Requirements of Participant 
 

This procurement package is open to International Participant that meet the 
requirements. 

 
 

3. Implementation of the Procurement 
 

Procurement of Design and Build is carried out by accessing 
https://spseicb.lkpp.go.id/spseicb/ 

mailto:ukpbj_nasional@brin.go.id
https://www.brin.go.id/
https://spseicb.lkpp.go.id/spseicb/


4. Procurement Implementation Schedule 
 

Schedule can be seen in the https://spseicb.lkpp.go.id/spseicb/ 

 
 
 
 

The above has been brought to your attention. 

 Jakarta, 29 February 2024 
 
Signed 
 
Selection Committee Procurement Service Unit 
National Research and Innovation Agency (BRIN) 

https://spseicb.lkpp.go.id/spseicb/
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